

## View IFT / PQ / REOI / RFP Notice Details

<b>Ministry :</b>	Ministry of Housing and Public Works	<b>Division :</b>	
<b>Organization :</b>	Public Works Department (PWD)	<b>Procuring Entity Name :</b>	Population Project Cell (PPC)
<b>Procuring Entity Code :</b>		<b>Procuring Entity District :</b>	Dhaka
<b>Procurement Nature :</b>	Works	<b>Procurement Type :</b>	NCT
<b>Event Type :</b>	TENDER	<b>Invitation for :</b>	Tender - Single Lot
<b>Invitation Reference No. :</b>	e-GP/Kushtia/Hosp/WD4/01/2018-19		
<b>App ID :</b>	118446	<b>Tender/Proposal ID :</b>	214951

### Key Information and Funding Information :

<b>Procurement Method :</b>	Open Tendering Method (OTM)	<b>Budget Type :</b>	Development
<b>Source of Funds :</b>	Government		

### Particular Information :

<b>Project Code :</b>	Kushtia/Medical	<b>Project Name :</b>	Establishment of Kushtia Medical College and Hospital, Kushtia
<b>Tender/Proposal Package No. and Description :</b>	e-GP/Kushtia/Hosp/WD4/01/2018-19 Establishment of Kushtia Medical College and HospitalSub head Vertical Extension of Hospital Building from 3rd floor to 6th floor in/c Ancillary Work		
<b>Category :</b>	Construction work; Site preparation work; Works for complete or part construction and civil engineering work; Building installation work; Building completion work; Hire of construction and civil engineering machinery and equipment with operator;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of cranes with operator;Hire of earthmoving equipment with operator		
<b>Scheduled Tender/Proposal Publication Date and Time :</b>	30-Jul-2018 16:00	<b>Tender/Proposal Document last selling / downloading Date and Time :</b>	29-Aug-2018 16:00
<b>Pre - Tender/Proposal meeting Start Date and Time :</b>	31-Jul-2018 11:00	<b>Pre - Tender/Proposal meeting End Date and Time :</b>	31-Jul-2018 12:00
<b>Tender/Proposal Closing Date and Time :</b>	30-Aug-2018 14:00	<b>Tender/Proposal Opening Date and Time :</b>	30-Aug-2018 14:00
<b>Last Date and Time for Tender/Proposal Security Submission :</b>	30-Aug-2018 13:45		

**Information for Tenderer/Consultant :**

**Eligibility of Tenderer :** a)The minimum number of years of general experience of the Tenderer in construction works as prime contractor shall be 10 years. b)The minimum specific experience as a prime contractor of at least 01(one) contract of 01(one) RCC Frame Structured building construction work completed within the last 5 years with a value of at least Tk 45 (Fourty Five) Crore in Government/Semi Government /Autonomous organization of Bangladesh. c)The required average annual construction turn over shall be greater than Tk 100 (One Hundred) Crore over the last five years. d)The minimum amount of Liquid Asset i.e Working capital or credit line(s) of the Tenderer shall be Tk 24 (Twenty Four) crore. e)The minimum tender capacity of the Tenderer shall be Tk 50 (Fifty) crore.

Special Instructions: (i)Propping sequence of construction of building will be based on 30 days vertical floor cycle so that 1(one) vertical level will be casted within 30 (thirty) days. The Tenderer shall have proper quantity of shuttering materials for whole roof casting at a time as well as necessary scaffolding, hoist, modern construction and survey equipments, required number of skilled manpower and must have the ability to work day and night. (ii)Tenderer have to submit approach and methodology of works, Work Program in bar chart, schedule of key management and technical personnel, list of the equipments proposed for this project. (iii) Tenderer must maintain Pro Rata Progress of works (described in TDS clause 25). In case of failure of achieving Pro Rata Progress in comparison with approved work program in any stage of work, it will be considered as Fundamental Breach of Contract. Subsequently, measures will be taken to terminate Contract of the Work as per clause 89.1(b) of GCC. Other necessary instructions are mentioned in TDS and PCC.

**Brief Description of Works :** Establishment of Kushtia Medical College and Hospital (Sub head Vertical Extension of Hospital Building from 3rd floor to 6th floor in/c Ancillary Work)

**Evaluation Type :** Lot wise

**Document Available :** Package wise

**Document Fees :** Package wise

**Tender/Proposal Document Price (In BDT) :** 4000

**Mode of Payment :** Payment through Bank

**Tender/Proposal Security Valid Up to :** 26-Mar-2019

**Tender/Proposal Valid Up to :** 26-Feb-2019

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Start Date	Completion Date
01	Establishment of Kushtia Medical College and Hospital(Sub head: Vertical Extension of Hospital Building from 3rd floor to 6th floor in/c Ancillary Work )	Kushtia	17000000	01-Nov-2018	31-Jul-2019

**Procuring Entity Details:**

**Name of Official Inviting Tender/Proposal :** Md. Khairul Islam  
**Designation of Official Inviting Tender/Proposal :** Superintending Engineer

**Address of Official Inviting :** Address: Purta Bhabon,  
**Contact details of Official Inviting Tender/Proposal :** Phone: 02-9554631

**Tender/Proposal**  
:  
Shegun  
Bagicha,  
Dhaka.  
**City** : Dhaka  
**Thana** : Ramna  
**District** : Dhaka -  
1000  
**Country** :  
Bangladesh

**Fax** :  
**No**

**The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOs**

**Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.**