

Notification of Awards

Contract No: JPWDD/2018-2019/118

Date: 15-May-2019

To :

Name : Liton Traders & J S CONSTRUCTION- (JV)

Address: MD. JAHANGIR ALAM ABBAS UDDIN SARAK, BEAPARIPARA
JHENAIDAH

Liton Traders & J S CONSTRUCTION- (JV)

This is to notify you that your Tender/Proposal dated **06-May-2019** for the execution of the Works for **Construction of Upazila Model Mosque and Islamic Cultural Centers Three 3 storied building with three 3 storied foundation Type-B at Jhikorgacha Upazila Jashore under the project of Establishing 560 Model Mosques and Islamic Cultural Centers in Zila and Upazila level of Bangladesh.** for the Contract Price of **Tk. 122623319.433 (Taka TWELVE CRORE TWENTY-SIX LAKH TWENTY-THREE THOUSAND THREE HUNDRED AND NINETEEN POINT FOUR THREE THREE)** as corrected and modified in accordance with the Instructions to Tenderers/Consultants, has been approved by **Jessore PWD Division.**

You are thus requested to take following actions :

1. accept in writing the Notification of Award within SEVEN (7) working days of its issuance pursuant to ITT Clause
2. furnish a Performance Security in the specified format and in the amount of **Tk. 6131165.97 (Taka SIXTY-ONE LAKH THIRTY-ONE THOUSAND ONE HUNDRED AND SIXTY-FIVE POINT NINE SEVEN)**, within FOURTEEN (14) days of issuance of this Notification of Award but not later than **29-May-2019**, in accordance with ITT Clause
3. sign the Contract within TWENTY-EIGHT (28) days of issuance of this Notification of Award but not later than **12-Jun-2019**, in accordance with ITT Clause

You may proceed with the execution for the execution of the Works for only upon completion of the above tasks. You may also please note that this Notification of Award shall constitute the formation of this Contract, which shall become binding upon you.

We attach the draft Contract and all other documents for your perusal and signature.

Duly authorised to
Electronically sign
for and on behalf
of

Electronically
Signed
Francis Ashis D.
Costa
Jessore PWD
Division

Account Information

Title of the Account :	Liton Traders & J S CONSTRUCTION- (JV)	Name of Bank :	UCB Bank Ltd
Name of Branch :	Jhenaidah	Account Number :	452101000004219
Telephone :	0451-62725	Fax No :	
Branch e-mail ID :		SWIFT Code :	UCBLBDDH

Branch : Jhenaidah
Address :

The following documents (but for RFQ Submission Letter and Sl. a & i from below only) forming the integral part of the contract shall be interpreted in the order of priority :

- a. The signed Form of Contract Agreement
- b. The Notification of Award
- c. The Tender/Proposal and the appendices to the Tender/Proposal
- d. Particular Conditions of Contract
- e. General Conditions of Contract
- f. Technical Specifications
- g. The General Specifications
- h. Drawings
- i. Bill of Quantities
- j. Schedule of Dayworks
- k. Other document including correspondences listed in the PCC forming part of the Contract

Contract Documents

S.No.	File Name	File Description	File Size	Action
1	301055 Jhikorgaca Model Mosque.rar	Agreement Document	1875	-

NOA Documents

Section Name:	Action
General Conditions of Contract	--

Tender and Contract Forms

S. No.	Form Name	Action	Map Document List																																
1	Tenderer Information Form (e-PW3-2) - Part - 1	-	<table border="1"> <thead> <tr> <th>Document Name</th> <th>Action</th> </tr> </thead> <tbody> <tr> <td>350- Authorization_letter.jpg</td> <td>-</td> </tr> <tr> <td>Liton- Authorised- Avdabit 2017.rar</td> <td>-</td> </tr> </tbody> </table>	Document Name	Action	350- Authorization_letter.jpg	-	Liton- Authorised- Avdabit 2017.rar	-																										
			Document Name	Action																															
			350- Authorization_letter.jpg	-																															
Liton- Authorised- Avdabit 2017.rar	-																																		
2	Tenderer Information Form (e-PW3-2) - Part - 2 Qualification Information of the Tenderer [ITT Clause 31]	-	<table border="1"> <thead> <tr> <th>Document Name</th> <th>Action</th> </tr> </thead> <tbody> <tr> <td>301055 Jv.rar</td> <td>-</td> </tr> <tr> <td>Liton- Bulding 1390 Lac.jpg</td> <td>-</td> </tr> <tr> <td>Liton-Work Certificate 1390 Lac.jpg</td> <td>-</td> </tr> <tr> <td>350- Trade Licence 2018-19.jpg</td> <td>-</td> </tr> <tr> <td>Liton-Trade Licence 2018-19- 10 Years.rar</td> <td>-</td> </tr> <tr> <td>350- TIn 2018-19.jpg</td> <td>-</td> </tr> <tr> <td>Liton-Tin 2018-19.jpg</td> <td>-</td> </tr> <tr> <td>350- Vat 2P New.rar</td> <td>-</td> </tr> <tr> <td>Liton-Vat-11-Digit.jpg</td> <td>-</td> </tr> <tr> <td>350- Turn Over 51 Lac.jpg</td> <td>-</td> </tr> <tr> <td>Liton- Pyment 2015-16 -Part-03.rar</td> <td>-</td> </tr> <tr> <td>Liton- Pyment 2014-15-Part-03.rar</td> <td>-</td> </tr> <tr> <td>Liton- Licence 9P- 2017-18.rar</td> <td>-</td> </tr> <tr> <td>Liton- Payment Certificate-17-18- Part-04.rar</td> <td>-</td> </tr> <tr> <td>Liton- Payment Certificate-17-18- Part-03.rar</td> <td>-</td> </tr> </tbody> </table>	Document Name	Action	301055 Jv.rar	-	Liton- Bulding 1390 Lac.jpg	-	Liton-Work Certificate 1390 Lac.jpg	-	350- Trade Licence 2018-19.jpg	-	Liton-Trade Licence 2018-19- 10 Years.rar	-	350- TIn 2018-19.jpg	-	Liton-Tin 2018-19.jpg	-	350- Vat 2P New.rar	-	Liton-Vat-11-Digit.jpg	-	350- Turn Over 51 Lac.jpg	-	Liton- Pyment 2015-16 -Part-03.rar	-	Liton- Pyment 2014-15-Part-03.rar	-	Liton- Licence 9P- 2017-18.rar	-	Liton- Payment Certificate-17-18- Part-04.rar	-	Liton- Payment Certificate-17-18- Part-03.rar	-
			Document Name	Action																															
			301055 Jv.rar	-																															
			Liton- Bulding 1390 Lac.jpg	-																															
			Liton-Work Certificate 1390 Lac.jpg	-																															
			350- Trade Licence 2018-19.jpg	-																															
			Liton-Trade Licence 2018-19- 10 Years.rar	-																															
			350- TIn 2018-19.jpg	-																															
			Liton-Tin 2018-19.jpg	-																															
			350- Vat 2P New.rar	-																															
			Liton-Vat-11-Digit.jpg	-																															
			350- Turn Over 51 Lac.jpg	-																															
			Liton- Pyment 2015-16 -Part-03.rar	-																															
			Liton- Pyment 2014-15-Part-03.rar	-																															
Liton- Licence 9P- 2017-18.rar	-																																		
Liton- Payment Certificate-17-18- Part-04.rar	-																																		
Liton- Payment Certificate-17-18- Part-03.rar	-																																		

Liton- Payment Certificate-17-18- Part-02.rar	-
Liton- Payment Certificate-17-18- Part-01.rar	-
Liton- Pyment 2016-17-Part- 04.rar	-
Liton- Pyment 2012-13-Part-02.pdf	-
Liton- Pyment 2012-13-Part-01.pdf	-
Liton- Pyment 2011-12-Part-02.pdf	-
Liton- Pyment 2011-12-Part-01.pdf	-
Liton- Pyment 2016-17-Part-03.pdf	-
Liton- Pyment 2014-15-Part-01.pdf	-
Liton- Pyment 2013-14-Part-03.pdf	-
Liton- Pyment 2013-14-Part-02.pdf	-
Liton- Pyment 2013-14-Part-01.pdf	-
Liton- Pyment 2012-13-Part-03.pdf	-
Liton- Pyment 2015-16-Part-02.pdf	-
Liton- Pyment 2015-16-Part-01.pdf	-
Liton- Pyment 2014-15-Part-04.rar	-
Liton- Pyment 2014-15-Part-02.pdf	-
Liton- Pyment 2016-17-Part-02.pdf	-
Liton- Pyment 2016-17-Part-01.pdf	-
Liton- Pyment 2017-18-Part-04.rar	-
Liton- Pyment 2017-18-Part-03.rar	-
Liton- Pyment 2017-18-Part-02.rar	-
Liton- Pyment 2017-18-Part-01.rar	-
Liton- Pyment 2017-18-Part-05.rar	-
350- Exp 20 P 405 Lac.rar	-
350- Exp 20 P 367 Lac.rar	-
350- Exp 20 P 49 lac.pdf	-
350- Exp 4P V .zip	-
350--Building- PWD--107-Lac.jpg	-
350--Bridge--24-Lac.jpg	-
350- Repair Work 26 P.pdf	-
350- Repair Work 20P- 49 Lac.pdf	-
350- Passport Office 223 Lac.jpg	-
350- Exp-15P.jpg	-
350--Repair-Work-BWDB-18-Lac.jpg	-
350- Exp 91 Lac.jpg	-
350--Exp-7-P 183 Lac.jpg	-
350--Bulding-3P.jpg	-
Liton- Work Certificate 2016-17 Part-01 .pdf	-
Liton- Work Certificate- 2013-2014 20p Part-02.rar	-

Liton- Work Certificate- 2013-2014 20p Part-01 WE.rar	-
Liton- Work Certificate- 2011-2012 9p .pdf	-
Liton- Work Certificate-2014-2015 11p Part -01.rar	-
Liron- Man Prwer -01.rar	-
Liton- Work Certificate-2014-2015 11p Part -02 .pdf	-
Liton- Work Certificate-2012-2013 17p WE.pdf	-
Liton- Work Certificate 2016-17 Part-03 .pdf	-
Liton- Work Certificate 2016-17 Part-02 WE..pdf	-
Liton-Work Certificate 2016-17 Part -04 WE 9p.rar	-
Liton- Work Certificate-2017-2018 15p Part-01.rar	-
Liton- Work Certificate-2017-2018 10p Part-03.rar	-
Liton- Work Certificate-2015-2016 11p Part-01.rar	-
Liton- Work Certificate-2017-2018 14p Part-02.rar	-
Liton- Work Certificate-2015-2016 09p Part-02.rar	-
301055 JV.zip	-
350--Repair-Work-BWDB-11.44 Lac.jpg	-
350--ITT-Clause.jpg	-
350- Exp 6P V.rar	-
Liton - Manpower New.rar	-
Liton- Manpower Old.jpg	-
Liton-Turn-Over 5 Years Grand Total.jpg	-
Liton- Tander Capasity Format 12 Month.rar	-
Liton- Maximum Valu Of Work.jpg	-
.Work Programme Building..pdf	-
350- ABC Licence PWD 2017-18.rar	-
350- ABC 2018-19.zip	-
350- PWD Licence 2018-19.jpg	-
350- National_ID_Card.jpg	-
350- LGED Licence 2018-19.jpg	-
350- Electroctionis Agency Papers. 02.rar	-
350- Electroctionis Agency Papers. 01.rar	-
350- Authorization_letter.jpg	-
350- Road Drane Pourosova 102 Lac.jpg	-

			350--Man-Power.jpg	-				
			350--Equipment-List.jpg	-				
			350- Exp 61 Lac.jpg	-				
			350- Exp 43 Lac.jpg	-				
			BADC LI.jpg	-				
			Liton -National Id card..jpg	-				
			Liton- Licence- EED-PWD-Lged-Bidduth-2018-19 .rar	-				
			Liton- ABC Licence 2018-19.zip	-				
			Liton- Licence 9P- 2017-18..rar	-				
			Liton- Authorised- Avdabit 2017.rar	-				
			Liron- Man Prwer -01.rar	-				
			Liron - Equipment- 01.rar	-				
			Liron - Equipment- 01.rar	-				
			Liton-HED Licence 2018-19.jpg	-				
			PWD-8.jpg	-				
			PWD-9.jpg	-				
			PWD-10.jpg	-				
			PWD-6.jpg	-				
			PWD-7.jpg	-				
			PWD-3.jpg	-				
			PWD-5.jpg	-				
			PWD-4.jpg	-				
			PWD-1.jpg	-				
			Pwd-2.jpg	-				
3	Tenderer Information Form (e-PW3-2) - Part - 3	-	-					
4	e-Tender Submission Letter (Form e-PW3-1)	-	-					
5	Tenderer Information Form (e-PW3-2) - Part - 4	-		<table border="1"> <thead> <tr><th>Document Name</th><th>Action</th></tr> </thead> <tbody> <tr><td>.Work Programme Building..pdf</td><td>-</td></tr> </tbody> </table>	Document Name	Action	.Work Programme Building..pdf	-
Document Name	Action							
.Work Programme Building..pdf	-							
6	Subcontractor Information (Form e-PW3-3)	-	-					
7	Personnel Information (Form e-PW3-4)	-	-					
8	Name of Works Contract successfully completed during last 5 years from IFT date within only PE's Organization e-PW3-5 (A)	-	-					
9	List of On-going Works and Current Commitment(s) during last 5 years from IFT date under all PE's Organization e-PW3-	-	-					

	5(B)		
10	Name of Works Contract successfully completed during last 5 years from IFT date within only PE's Organization e-PW3-5 (A) for JVCA	-	-
11	List of On-going Works and Current Commitment(s) during last 5 years from IFT date under all PE's Organization e-PW3-5(B) for JVCA	-	-

Bill of Quantities

S. No.	Form Name	Action	Map Document List
1	Bill of Quantities	-	-
2	Schedule of Day works	-	-
3	Unconditional Discount Form	-	-

Tender/Proposal Document

Document Name	Document Description	Action
----------------------	-----------------------------	---------------