

## View IFT /PQ / REOI / RFP Notice Details

<b>Ministry :</b>	Ministry of Housing and Public Works	<b>Division :</b>	
<b>Organization :</b>	Public Works Department (PWD)	<b>Procuring Entity Name :</b>	Mymensingh PWD Division, Mymensingh
<b>Procuring Entity Code :</b>		<b>Procuring Entity District :</b>	Mymensingh
<b>Procurement Nature :</b>	Works	<b>Procurement Type :</b>	NCT
<b>Event Type :</b>	TENDER	<b>Invitation for :</b>	Tender - Single Lot
<b>Invitation Reference No. :</b>	mym-9, 31/08/2017	<b>Tender/Proposal Status :</b>	<b>Amendment/Corrigendum issued : 3</b>

### Key Information and Funding Information :

<b>Procurement Method :</b>	Open Tendering Method (OTM)	<b>Budget Type :</b>	Development
<b>Source of Funds :</b>	Government		

### Particular Information :

<b>Project Code :</b>	CntrlJail/Mymnsng	<b>Project Name :</b>	Expansion and Modernization of Mymensingh Central Jail
<b>Tender/Proposal Package No. and Description :</b>	WD-6 jail Construction of Wardence Barrack 1 One 1000 sft residential building 1 One 800 sft residential building including civil sanitary and electrical work during the fiscal year 2017-2018 under Expansion and Modernization of Mymensingh Central Jail Project.		
<b>Category :</b>	Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator		
<b>Scheduled Tender/Proposal Publication Date and Time :</b>	31-Aug-2017 17:30	<b>Tender/Proposal Document last selling / downloading Date and Time :</b>	02-Oct-2017 17:00
<b>Pre - Tender/Proposal meeting Start Date and Time :</b>	31-Aug-2017 20:00	<b>Pre - Tender/Proposal meeting End Date and Time :</b>	21-Sep-2017 12:00
<b>Tender/Proposal Closing Date and Time :</b>	03-Oct-2017 17:00	<b>Tender/Proposal Opening Date and Time :</b>	03-Oct-2017 17:00
<b>Last Date and Time for Tender/Proposal Security Submission :</b>	03-Oct-2017 16:59		

**Information for Tenderer/Consultant :****Eligibility of Tenderer :** As per TDS**Brief Description of Works :** Construction of Wardence Barrack, 1 One 1000 sft residential building, 1 One 800 sft residential building including civil, sanitary and electrical work in Mymensingh Central Jail during the fiscal year 2017-2018 under Expansion and Modernization of Mymensingh Central Jail Project.**Evaluation Type :** Lot wise**Document Available :** Package wise**Document Fees :** Package wise**Tender/Proposal Document Price (In BDT) :** 4000**Mode of Payment :** Payment through Bank**Tender/Proposal Security Valid Up to :** 29-Jan-2018**Tender/Proposal Valid Up to :** 01-Jan-2018

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Start Date	Completion Date
01	Construction of Wardence Barrack, 1 One 1000 sft residential building, 1 One 800 sft residential building including civil, sanitary and electrical work during the fiscal year 2017-2018 under Expansion and Modernization of Mymensingh Central Jail Project.	Mymensingh	3650000	15-Nov-2017	17-Nov-2019

**Procuring Entity Details:****Name of Official Inviting Tender/Proposal :** A. K. M. Kamruzzaman**Designation of Official Inviting Tender/Proposal :** Executive Engineer

**Address of Official Inviting Tender/Proposal :**

**Address:** PWD Division, Shaheb Quarter, Kachijhuly

**City :** Mymensingh

**Thana :** Mymensingh

**District :** Mymensingh - 2200

**Country :** Bangladesh

**Contact details of Official Inviting Tender/Proposal :**

**Phone:** 091-No 65855

**Fax :** 091-No 62699

**The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs**

**Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.**

**Amendment / Corrigendum Detail**

**Amendment /  
Corrigendum No. : 3**

**Amendment /  
Corrigendum Text :** BoQ Changes (1000 sft)

**Amendment /  
Corrigendum No. : 2**

**Amendment /  
Corrigendum Text :** Turnover, Liquid asset change due to change of estimate cost

Field Name	Old Value	New Value
TDS/PDS--C. Qualification Criteria--	<p>The required average annual construction turnover shall be greater than Tk 650.00 lac over the last 05 years.</p> <p>[ the required average annual construction turn over is recommended to be about twice the estimated annual cash flow for the Contract; however the multiplier may vary from 1.0 to 2.0, the larger the Contract size the lesser the multiplier should be. The period may be best three (3) years in the last five (5) years or best five (5) years in the last ten (10) years (as appropriate) ; years counting backward from the date of publication of IFT in the newspaper]</p> <p>Example:</p> <p>Estimated Contract Value: Tk 24 Cr. Contract period: 18 months Estimated Annual Cash Flow: Tk 16 Cr. Required average annual construction turn over: Tk 24 Cr., using a multiplier of 1.5. [for Tenders where the package contains more than one (1) lot, this qualification requirements shall be mentioned separately for each lot in the package]</p> <p>The minimum amount of liquid assets or working capital or credit facilities of the Tenderer shall be Tk 200.00 lac [usually the required liquid asset is the equivalent of 2-6 months payment flow at the average construction rate (straight line distribution), accessible or available after taking into account the financial requirements of existing commitments. The actual period will depend on the speed with which the PE will pay the Contractor's monthly certificate, allowing time to prepare an invoice, for the Project Manager's time to certify it, and at least one month contingency for preparing the cheque and making actual payment.</p> <p>Example:</p> <p>Contract Value: Tk 24 Cr. Contract period: 18 months Assuming work time: 1 month Invoice period: 0.5 month</p>	<p>The required average annual construction turnover shall be greater than Tk 810.50 lac over the last 05 years.</p> <p>[ the required average annual construction turn over is recommended to be about twice the estimated annual cash flow for the Contract; however the multiplier may vary from 1.0 to 2.0, the larger the Contract size the lesser the multiplier should be. The period may be best three (3) years in the last five (5) years or best five (5) years in the last ten (10) years (as appropriate) ; years counting backward from the date of publication of IFT in the newspaper]</p> <p>Example:</p> <p>Estimated Contract Value: Tk 24 Cr. Contract period: 18 months Estimated Annual Cash Flow: Tk 16 Cr. Required average annual construction turn over: Tk 24 Cr., using a multiplier of 1.5. [for Tenders where the package contains more than one (1) lot, this qualification requirements shall be mentioned separately for each lot in the package]</p> <p>The minimum amount of liquid assets or working capital or credit facilities of the Tenderer shall be Tk 226.00 lac [usually the required liquid asset is the equivalent of 2-6 months payment flow at the average construction rate (straight line distribution), accessible or available after taking into account the financial requirements of existing commitments. The actual period will depend on the speed with which the PE will pay the Contractor's monthly certificate, allowing time to prepare an invoice, for the Project Manager's time to certify it, and at least one month contingency for preparing the cheque and making actual payment.</p> <p>Example:</p> <p>Contract Value: Tk 24 Cr. Contract period: 18 months Assuming work time: 1 month Invoice period: 0.5 month Certification Time: 0.5 month</p>

	<p>Certification Time: 0.5 month Contingency Time: 1 month Therefore, the minimum required liquid asset will be Tk 4 Cr., i.e. 3 months cash flow based on the above assumptions.] [for Tenders where the package contains more than one (1) lot, this qualification requirements shall be mentioned separately for each lot in the package]</p>	<p>Contingency Time: 1 month Therefore, the minimum required liquid asset will be Tk 4 Cr., i.e. 3 months cash flow based on the above assumptions.] [for Tenders where the package contains more than one (1) lot, this qualification requirements shall be mentioned separately for each lot in the package]</p>
--	--	--

**Amendment /  
Corrigendum No. : 1**

**Amendment /  
Corrigendum Text :** Estimate cost, BoQ, Tender Security, Liquid Asset, Turnover, Closing Time.

Field Name	Old Value	New Value
Closing Date & Time	03/10/2017 11:30	03/10/2017 17:00
Opening Date & Time	03/10/2017 11:30	03/10/2017 17:00
Last date & time for Tender/Proposal Security Submission	03/10/2017 11:29	03/10/2017 16:59
Tender/Proposal Security (Amount in BDT)(Lot No : 01)	3100000.0	3650000