

## View IFT / PQ / REOI / RFP Notice Details

Ministry :	Ministry of Housing and Public Works	Division :	
Organization :	Public Works Department (PWD)	Procuring Entity Name :	Bandarban PWD Division, Bandarban
Procuring Entity Code :		Procuring Entity District :	Bandarban
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	04/eGp/Lama/2017-18	Tender/Proposal Status :	<b>Amendment/Corrigendum issued : 1</b>
App ID :	70242	Tender/Proposal ID :	134735

## Key Information and Funding Information :

Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Development
Source of Funds :	Government		

## Particular Information :

Project Code :	SM barrack/16-19	Project Name :	Expansion of Physical facilities of SM Barrack for Ansar & VDP at Districts & Battalian Head Quarters.
Tender/Proposal Package No. and Description :	04/eGP/Lama/2017-18 Construction of Kitchen Building with all Ancillary Items Under the Project of Expansion of Physical Facilities of S.M Barrack for Ansar and VDP at District & Battalion Headquarters one at Sualok Bandarban.		
Category :	Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator		
Scheduled Tender/Proposal Publication Date and Time :	05-Nov-2017 18:20	Tender/Proposal Document last selling / downloading Date and Time :	05-Dec-2017 12:00
Pre - Tender/Proposal meeting Start Date and Time :	06-Nov-2017 11:00	Pre - Tender/Proposal meeting End Date and Time :	07-Nov-2017 13:00
Tender/Proposal Closing Date and Time :	05-Dec-2017 13:00	Tender/Proposal Opening Date and Time :	05-Dec-2017 13:00
Last Date and Time for Tender/Proposal Security Submission :	05-Dec-2017 12:00		

## Information for Tenderer/Consultant :

Eligibility of Tenderer :	i) Contractors/firms who have minimum 10(Ten) years of general experience in building construction works. ii) Having experience in successful completion of Construction of similar nature of work (Civil, Sanitary & Electrification), complexity and construction technology similar to the proposed works over the period stated in the TDS in a Single Contract by the Competent Authority as stated below of value not less than Tk. 100.00 (one Hundred ) lacs during last 5(Five) years: a) In case of the work done under PWD the certifying and authenticating authority shall be the concerned Executive Engineer; b) In case of the work done under any Government/ Semi-Government/Autonomous Bodies/Organization other than PWD the certifying authority shall be an officer not below the rank of Executive Engineer and the same duly verified by the concerned Executive Engineer of PWD of that district under whose jurisdiction the work has been done. iii) The minimum amount of free funds (Liquid asset) and /or Credit facilities Net of other Contractual commitments of the successful Tendered shall be Tk. 60.00 (Sixty) Lacs. iv) The Tenderer shall have a minimum Average Annual Construction Turnover during last 5(Five) years of Tk. 140.00 (oneHundred Fourty) lacs. v) Tender Capacity: Must satisfy by the Tendered as per his/ her quoted Tender Price. vi) Tenderer must have upto date Income-Tax clearance certificate from the Concern Office. vii) Tenderer must have valid VAT Registration Certificate form the Concern Office. viii) Tenderer must have up to date Trade License. .ix) Contractor/Firms must have valid up to date A.B.C License issued from the Electricity Licensing board from Bangladesh. A		
Brief Description of Works :	Construction of Kitchen Building with all Ancillary Items Under the Project of Expansion of Physical Facilities of S.M Barrack for Ansar and VDP at District & Battalion Headquarters one at Sualok, Bandarban		
Evaluation Type :	Lot wise		
Document Available :	Package wise		
Document Fees :	Package wise		
Tender/Proposal Document Price (In BDT) :	2000		
Mode of Payment :	Payment through Bank		
Tender/Proposal Security Valid Up to :	02-Apr-2018		
Tender/Proposal Valid Up to :	05-Mar-2018		

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Start Date	Completion Date
01	Construction of Kitchen Building with all Ancillary Items Under the Project of Expansion of Physical Facilities of S.M Barrack for Ansar and VDP at District & Battalion Headquarters one at Sualok, Bandarban.	Sualok Bandarban	425000	01-Jan-2018	30-Sep-2018

## Procuring Entity Details:

Name of Official	A.N.M Mazharul	Designation of Official Inviting Tender/Proposal :	Executive
------------------	----------------	--	-----------

Inviting Tender/Proposal :  
Islam Engineer

Address of Official Inviting Tender/Proposal :  
City : Bandarban  
Thana : Sadar  
District : Bandarban  
Country : Bangladesh

Contact details of Official Inviting Tender/Proposal :  
Phone No : 0361-62533  
Fax : No

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.

#### Amendment / Corrigendum Detail

Amendment / Corrigendum No. : 1

Amendment / Corrigendum Text : technical reason

Field Name	Old Value	New Value
Document last selling date & time	27/11/2017 12:00	05/12/2017 12:00
Closing Date & Time	27/11/2017 13:00	05/12/2017 13:00
Opening Date & Time	27/11/2017 13:00	05/12/2017 13:00
Last date & time for Tender/Proposal Security Submission	27/11/2017 12:00	05/12/2017 12:00
TDS/PDS--A. General--	<p>The PE is Executive Engineer, Bandarban PW Division</p> <p>The Name of the Tender is: Brief Description of the Works:Construction of Kitchen Building with all Ancillary Items Under the Project of Expansion of Physical Facilities of S.M Barrack for Ansar and VDP at District &amp; Battalion Headquarters one at Sualok, Bandarban Tender Ref: 04/egp/lama/2017-18 Lot No(s): [if there is more than one(1) lot, individual lots are to be identified in conformity with Section 6: Bill of Quantities]</p>	<p>The PE is Executive Engineer, Bandarban PW Division</p> <p>The Name of the Tender is: Brief Description of the Works:Construction of Kitchen Building with all Ancillary Items Under the Project of Expansion of Physical Facilities of S.M Barrack for Ansar and VDP at District &amp; Battalion Headquarters one at Sualok, Bandarban Tender Ref: 04/egp/lama/2017-18 Lot No(s): [if there is more than one(1) lot, individual lots are to be identified in conformity with Section 6: Bill of Quantities]</p>
TDS/PDS--C. Qualification Criteria--	<p>The minimum amount of liquid assets or working capital or credit facilities of the Tenderer shall be Tk 60.00 lacs</p> <p>[usually the required liquid asset is the equivalent of 2-6 months payment flow at the average construction rate (straight line distribution), accessible or available after taking into account the financial requirements of existing commitments. The actual period will depend on the speed with which the PE will pay the Contractor's monthly certificate, allowing time to prepare an invoice, for the Project Manager's time to certify it, and at least one month contingency for preparing the cheque and making actual payment.</p> <p>Example: Contract Value: Tk 24 lakh Contract period: 12 months Assuming work time: 1 month Invoice period: 0.5 month Certification Time: 0.5 month Contingency Time: 1 month</p> <p>Therefore, the minimum required liquid asset will be Tk. 6 lakh, i.e. 3 months cash flow based on the above assumptions.]</p> <p>[for Tenders where the package contains more than one (1) lot, this qualification requirements shall be mentioned separately for each lot in the package]</p>	<p>The minimum amount of liquid assets or working capital or credit facilities of the Tenderer shall be Tk 60.00 lacs</p> <p>[usually the required liquid asset is the equivalent of 2-6 months payment flow at the average construction rate (straight line distribution), accessible or available after taking into account the financial requirements of existing commitments. The actual period will depend on the speed with which the PE will pay the Contractor's monthly certificate, allowing time to prepare an invoice, for the Project Manager's time to certify it, and at least one month contingency for preparing the cheque and making actual payment.</p> <p>Example: Contract Value: Tk 24 lakh Contract period: 12 months Assuming work time: 1 month Invoice period: 0.5 month Certification Time: 0.5 month Contingency Time: 1 month</p> <p>Therefore, the minimum required liquid asset will be Tk. 6 lakh, i.e. 3 months cash flow based on the above assumptions.]</p> <p>[for Tenders where the package contains more than one (1) lot, this qualification requirements shall be mentioned separately for each lot in the package]</p>
TDS/PDS--E. e-Tender Submission--	The deadline for lodgment of e-Tenders is 06/11/2017 at 5.00 PM	The deadline for lodgment of e-Tenders is as per IFT
PCC--A. General--	Possession of the Site to the Contractor shall be given on the following date 12.12.2017	Possession of the Site to the Contractor shall be given on the following date 1/1/2018
PCC--F. Termination--	The percentage to apply to the contract value of the works not completed, representing the Procuring Entity's additional cost for completing the uncompleted Works, is 20 percent.	The percentage to apply to the contract value of the works not completed, representing the Procuring Entity's additional cost for completing the uncompleted Works, is 20 percent.