

View IFT /PQ / REOI / RFP Notice Details

Ministry :	Ministry of Housing and Public Works	Division :	
Organization :	Public Works Department (PWD)	Procuring Entity Name :	Jamalpur pwd division
Procuring Entity Code :		Procuring Entity District :	Jamalpur
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	SE/TANGL/597 DATE-28.01.2021	Tender/Proposal Status :	Amendment/Corrigendum issued : 1
App ID :	148107	Tender/Proposal ID :	562120

Key Information and Funding Information :

Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Development
Source of Funds :	Government		

Particular Information :

Project Code :	SH/MC	Project Name :	Sheikh Hasina Medical College, Jamalpur
Tender/Proposal Package No. and Description :	SE/TANGL/597 DATE-28.01.2021 Establishment of Sheikh Hasina Medical College and Hospital and Nursing College Jamalpur Sub-Head Construction of 02 Nos 50000 Gallon Underground Water Reservoir for Fire Fighting 1 No Deep Tube well 200mm x 400mm 02 Nos 80HP Submersible Pump Motor Set 04 Nos 50HP Centrifugal Pump Motor Set with stand by with Control Box and Connection cable & PipeFor Hospital Building FY-2020-21		
Category :	Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator		
Scheduled Tender/Proposal Publication Date and Time :	25-Mar-2021 09:00	Tender/Proposal Document last selling / downloading Date and Time :	02-May-2021 17:00
Pre - Tender/Proposal meeting Start Date and Time :	25-Mar-2021 10:50	Pre - Tender/Proposal meeting End Date and Time :	25-Mar-2021 11:50
Tender/Proposal Closing Date and Time :	03-May-2021 13:00	Tender/Proposal Opening Date and Time :	03-May-2021 13:00
Last Date and Time for Tender/Proposal Security	03-May-2021 12:45		

Submission :**Information for Tenderer/Consultant :****Eligibility of Tenderer :**

As per TDS.

1. The certificates submitted by the tenderer in proof of Specific Experience / AACT must be as per the standard format attached/uploaded in Particular Specification Section.
2. The data/information submitted by the tenderer in proof of Tender Capacity must be as per the standard format attached/uploaded in Particular Specification Section.
3. Tenderer are requested to go through all papers attached in General Specification Section and Particular Specification Section.
4. All supporting documents as mentioned in ITT clause 14 of TDS
5. Bank statement of last 05 (Five) years counting backward from the date of publication of IFT in the newspaper from a scheduled bank

Brief Description of Works :

Establishment of Sheikh Hasina Medical College and Hospital and Nursing College Jamalpur Sub-Head Construction of 02 Nos 50000 Gallon Underground Water Reservoir for Fire Fighting 1 No Deep Tube well 200mm x 400mm 02 Nos 80HP Submersible Pump Motor Set 04 Nos 50HP Centrifugal Pump Motor Set with stand by with Control Box and Connection cable & Pipe For Hospital Building FY-2020-21

Evaluation Type :	Lot wise
Document Available :	Package wise
Document Fees :	Package wise
Tender/Proposal Document Price (In BDT) :	3000
Mode of Payment :	Payment through Bank
Tender/Proposal Security Valid Up to :	28-Sep-2021
Tender/Proposal Valid Up to :	31-Aug-2021

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Start Date	Completion Date
1	Establishment of Sheikh Hasina Medical College and Hospital and Nursing College Jamalpur Sub-Head: Construction of 02 Nos 50000 Gallon Underground Water Reservoir for Fire Fighting, 1 No Deep Tube well (200mm x 400mm), 02 Nos 80HP Submersible Pump Motor Set, 04 Nos 50HP Centrifugal Pump Motor Set with stand by with Control Box and Connection cable & Pipe(For Hospital Building) FY-2020-21	Jamalpur Sadar	850000	16-May-2021	15-Nov-2021

Procuring Entity Details:

Name of Official Inviting Tender/Proposal :	Md. Mubarak Hossain	Designation of Official Inviting Tender/Proposal :	Executive Engineer
Address of Official Inviting Tender/Proposal :	Address: Jamalpur pwd division ,Jamalpur	Contact details of Official Inviting Tender/Proposal :	Phone: 02-98163666 Fax : No

City : Jamalpur
 Thana : Jamalpur
 District : Jamalpur
 - 2000
 Country :
 Bangladesh

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.

Amendment / Corrigendum Detail

Amendment / Corrigendum No. : 1

Amendment / Corrigendum Text : Due to unavoidable circumstance for Covid-19 pandemic

Field Name	Old Value	New Value
Document last selling date & time	15/04/2021 17:00	02/05/2021 17:00
Closing Date & Time	18/04/2021 13:00	03/05/2021 13:00
Opening Date & Time	18/04/2021 13:00	03/05/2021 13:00
Last date & time for Tender/Proposal Security Submission	18/04/2021 12:45	03/05/2021 12:45
Eligibility of Consultant	<p>As per TDS.</p> <ol style="list-style-type: none"> The certificates submitted by the tenderer in proof of Specific Experience / AACT must be as per the standard format attached/uploaded in Particular Specification Section. The data/information submitted by the tenderer in proof of Tender Capacity must be as per the standard format attached/uploaded in Particular Specification Section. Tenderer are requested to go through all papers attached in General Specification Section and Particular Specification Section. All supporting documents as mentioned in ITT clause 14 of TDS Bank statement of last 05 (Five) years counting backward from the date of publication of IFT in the newspaper from a scheduled bank 	<p>As per TDS.</p> <ol style="list-style-type: none"> The certificates submitted by the tenderer in proof of Specific Experience / AACT must be as per the standard format attached/uploaded in Particular Specification Section. The data/information submitted by the tenderer in proof of Tender Capacity must be as per the standard format attached/uploaded in Particular Specification Section. Tenderer are requested to go through all papers attached in General Specification Section and Particular Specification Section. All supporting documents as mentioned in ITT clause 14 of TDS Bank statement of last 05 (Five) years counting backward from the date of publication of IFT in the newspaper from a scheduled bank
Brief Description of Goods, Works or Service	Establishment of Sheikh Hasina Medical College and Hospital and Nursing College Jamalpur Sub-Head Construction of 02 Nos 50000 Gallon Underground Water	Establishment of Sheikh Hasina Medical College and Hospital and Nursing College Jamalpur Sub-Head Construction of 02 Nos 50000 Gallon Underground Water

	Reservoir for Fire Fighting 1 No Deep Tube well 200mm x 400mm 02 Nos 80HP Submersible Pump Motor Set 04 Nos 50HP Centrifugal Pump Motor Set with stand by with Control Box and Connection cable & PipeFor Hospital Building FY-2020-21	Reservoir for Fire Fighting 1 No Deep Tube well 200mm x 400mm 02 Nos 80HP Submersible Pump Motor Set 04 Nos 50HP Centrifugal Pump Motor Set with stand by with Control Box and Connection cable & PipeFor Hospital Building FY-2020-21
Start Date(Lot No : 1)	02/05/2021	16/05/2021
Completion Date(Lot No : 1)	31/10/2021	15/11/2021