

View IFT /PQ / REOI / RFP Notice Details

Ministry :	Ministry of Housing and Public Works	Division :	
Organization :	Public Works Department (PWD)	Procuring Entity Name :	Jamalpur pwd division
Procuring Entity Code :		Procuring Entity District :	Jamalpur
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	mymzone/25.36.6100.010.14.000.21/755	Tender/Proposal Status :	Amendment/Corrigendum issued : 1
App ID :	168564	Tender/Proposal ID :	599833

Key Information and Funding Information :

Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Development
Source of Funds :	Government		

Particular Information :

Project Code :	district jail/jamalpur	Project Name :	Reconstruction of Jamalpur District Jail.
Tender/Proposal Package No. and Description :	mymzone/25.36.6100.010.14.000.21/755 Re-Construction of Jamalpur District Jail Sub-Head:- Construction of Male Under Trial & Convicted Prisoners Barrack, Juvenile Prisoners Ward Cum Male Classified Prisoners Ward, Condemn Cells, Security & Other Cells Building, Male Prisoners Primary Hospital in/c Mental Prisoners Ward, Kitchen for Male Prisoners, Male Daytime Latrine, Male Day Time Bathroom, Case Table, Internal Canteen, Admin Room, Photo Studio, Motivation Center & Jail Library, Laundry, Saloon, Work Shed & Store Building, Gallows, Ward(MI) for Mother Prisons & Day Care Centre for Babies, Work Shed, Recreation Center and Jail School for Female Prisoners, Female Classified Prisoners Ward Cum Juvenile Ward & Female Cell, Female Day Time Bathroom, Female Day Time Latrine, Female MI Unit & Dining, Perimeter Wall(18'-0"), Segregation Wall Male (4'-0" Solid & 4'-0" MS Grill), Segregation Wall(12'-0" Solid), Segregation Wall(8'-0" Solid, Internal Male), Segregation Wall(5'-0" Solid Wall, Internal Female), Temporary Boundary Wall(During Construction), Site Development etc including Civil, Sanitary & Internal Electrification Works. FY-2020-21		
Category :	Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator		
Scheduled Tender/Proposal Publication Date and Time :	29-Aug-2021 09:00	Tender/Proposal Document last selling / downloading Date and Time :	13-Oct-2021 17:00
Pre - Tender/Proposal meeting Start Date and Time :	21-Sep-2021 10:44	Pre - Tender/Proposal meeting End Date and Time :	21-Sep-2021 11:44
Tender/Proposal Closing Date and Time :	14-Oct-2021 12:45	Tender/Proposal Opening Date and Time :	14-Oct-2021 12:45
Last Date and Time for Tender/Proposal Security Submission :	14-Oct-2021 12:30		

Information for Tenderer/Consultant :

Eligibility of Tenderer :

As per TDS.

1. The certificates submitted by the tenderer in proof of Specific Experience / AACT must be as per the standard format attached/uploaded in Particular Specification Section.
2. The data/information submitted by the tenderer in proof of Tender Capacity must be as per the standard format attached/uploaded in Particular Specification Section.
3. Tenderer are requested to go through all papers attached in General Specification Section and Particular Specification Section.
4. All supporting documents as mentioned in ITT clause 25 of TDS.
5. Bank statement of last 05 (Five) years counting backward from the date of publication of IFT in the newspaper from a scheduled bank.
6. The minimum specific experience as a Prime Contractor in RCC Construction works of at least one contract(s) of similar nature, complexity and methods/construction technology successfully completed within the last Five years, each with a value of at least Tk. 5000.00 Lac Only.
7. The required average annual construction turnover shall be greater than Tk 6500.00 Lac over the last Five years.
8. The minimum amount of liquid assets or working capital or credit facilities of the Tenderer shall be Tk 1200.00 Lac

Brief Description of Works : Re-Construction of Jamalpur District Jail Sub-Head:- Construction of Male Under Trial & Convicted Prisoners Barrack, Juvenile Prisoners Ward Cum Male Classified Prisoners Ward, Condemn Cells, Security & Other Cells Building, Male Prisoners Primary Hospital in/c Mental Prisoners Ward, Kitchen for Male Prisoners, Male Daytime Latrine, Male Day Time Bathroom, Case Table, Internal Canteen, Admin Room, Photo Studio, Motivation Center & Jail Library, Laundry, Saloon, Work Shed & Store Building, Gallows, Ward(MI) for Mother Prisons & Day Care Centre for Babies, Work Shed, Recreation Center and Jail School for Female Prisoners, Female Classified Prisoners Ward Cum Juvenile Ward & Female Cell, Female Day Time Bathroom, Female Day Time Latrine, Female MI Unit & Dining, Perimeter Wall(18'-0"), Segregation Wall Male (4'-0" Solid & 4'-0" MS Grill), Segregation Wall(12'-0" Solid), Segregation Wall(8'-0" Solid, Internal Male), Segregation Wall(5'-0" Solid Wall, Internal Female), Temporary Boundary Wall(During Construction), Site Development etc including Civil, Sanitary & Internal Electrification Works. FY-2020-21

Evaluation Type : Lot wise
Document Available : Package wise
Document Fees : Package wise
Tender/Proposal Document Price (In BDT) : 4000
Mode of Payment : Payment through Bank
Tender/Proposal Security Valid Up to : 10-May-2022
Tender/Proposal Valid Up to : 12-Apr-2022

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Start Date	Completion Date
1	Re-Construction of Jamalpur District Jail Sub-Head:- Construction of Male Under Trial & Convicted Prisoners Barrack, Juvenile Prisoners Ward Cum Male Classified Prisoners Ward, Condemn Cells, Security & Other Cells Building, Male Prisoners Primary Hospital in/c Mental Prisoners Ward, Kitchen for Male Prisoners, Male Daytime Latrine, Male Day Time Bathroom, Case Table, Internal Canteen, Admin Room, Photo Studio, Motivation Center & Jail Library, Laundry, Saloon, Work Shed & Store Building, Gallows, Ward(MI) for Mother Prisons & Day Care Centre for Babies, Work Shed, Recreation Center and Jail School for Female Prisoners, Female Classified Prisoners Ward Cum Juvenile Ward & Female Cell, Female Day Time Bathroom, Female Day Time Latrine, Female MI Unit & Dining, Perimeter Wall(18'-0"), Segregation Wall Male (4'-0" Solid & 4'-0" MS Grill), Segregation Wall(12'-0" Solid), Segregation Wall(8'-0" Solid, Internal Male), Segregation Wall(5'-0" Solid Wall, Internal Female), Temporary Boundary Wall(During Construction), Site Development etc including Civil, Sanitary & Internal Electrification Works. FY-2020-21	Jamalpur Sadar	18000000	02-Jan-2022	29-Jun-2023

Segregation Wall(8'-0" Solid, Internal Male), Segregation Wall(5'-0" Solid Wall, Internal Female), Temporary Boundary Wall(During Construction), Site Development etc including Civil, Sanitary & Internal Electrification Works. FY-2020-21

Procuring Entity Details:

Name of Official Inviting Tender/Proposal : Md. Mubarak Hossain
Designation of Official Inviting Tender/Proposal : Executive Engineer

Address of Official Inviting Tender/Proposal : Address: Jamalpur pwd division, Jamalpur
Contact details of Official Inviting Tender/Proposal : Phone: 02-No 98163666
 City : Jamalpur
 Thana : Jamalpur
 District : Jamalpur - 2000
 Country : Bangladesh
 Fax :

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.

Amendment / Corrigendum Detail

Amendment / Corrigendum No. : 1

Amendment / Corrigendum Text : Due to Delay in Publication of Tender Notice in CPTU & PWD website

Field Name	Old Value	New Value
Document last selling date & time	28/09/2021 17:00	13/10/2021 17:00
Meeting Start Date & Time	29/08/2021 10:44	21/09/2021 10:44
Meeting End Date & Time	29/08/2021 11:44	21/09/2021 11:44
Closing Date & Time	29/09/2021 12:45	14/10/2021 12:45
Opening Date & Time	29/09/2021 12:45	14/10/2021 12:45
Last date & time for Tender/Proposal Security Submission	29/09/2021 12:30	14/10/2021 12:30
Eligibility of Consultant	<p>As per TDS.</p> <ol style="list-style-type: none"> The certificates submitted by the tenderer in proof of Specific Experience / AACT must be as per the standard format attached/uploaded in Particular Specification Section. The data/information submitted by the tenderer in proof of Tender Capacity must be as per the standard format attached/uploaded in Particular Specification Section. Tenderer are requested to go through all papers attached in General Specification Section and Particular Specification Section. All supporting documents as mentioned in ITT clause 25 of TDS. Bank statement of last 05 (Five) years counting backward from the date of publication of IFT in the newspaper from a 	<p>As per TDS.</p> <ol style="list-style-type: none"> The certificates submitted by the tenderer in proof of Specific Experience / AACT must be as per the standard format attached/uploaded in Particular Specification Section. The data/information submitted by the tenderer in proof of Tender Capacity must be as per the standard format attached/uploaded in Particular Specification Section. Tenderer are requested to go through all papers attached in General Specification Section and Particular Specification Section. All supporting documents as mentioned in ITT clause 25 of TDS. Bank statement of last 05 (Five) years counting backward from the date of publication of IFT in the newspaper from a

	<p>scheduled bank.</p> <p>6. The minimum specific experience as a Prime Contractor in RCC Construction works of at least one contract(s) of similar nature, complexity and methods/construction technology successfully completed within the last Five years, each with a value of at least Tk. 5000.00 Lac Only.</p> <p>7. The required average annual construction turnover shall be greater than Tk 6500.00 Lac over the last Five years.</p> <p>8. The minimum amount of liquid assets or working capital or credit facilities of the Tenderer shall be Tk 1200.00 Lac</p>	<p>scheduled bank.</p> <p>6. The minimum specific experience as a Prime Contractor in RCC Construction works of at least one contract(s) of similar nature, complexity and methods/construction technology successfully completed within the last Five years, each with a value of at least Tk. 5000.00 Lac Only.</p> <p>7. The required average annual construction turnover shall be greater than Tk 6500.00 Lac over the last Five years.</p> <p>8. The minimum amount of liquid assets or working capital or credit facilities of the Tenderer shall be Tk 1200.00 Lac</p>
<p>Brief Description of Goods, Works or Service</p>	<p>Re-Construction of Jamalpur District Jail Sub-Head:- Construction of Male Under Trial & Convicted Prisoners Barrack, Juvenile Prisoners Ward Cum Male Classified Prisoners Ward, Condemn Cells, Security & Other Cells Building, Male Prisoners Primary Hospital in/c Mental Prisoners Ward, Kitchen for Male Prisoners, Male Daytime Latrine, Male Day Time Bathroom, Case Table, Internal Canteen, Admin Room, Photo Studio, Motivation Center & Jail Library, Laundry, Saloon, Work Shed & Store Building, Gallows, Ward(MI) for Mother Prisons & Day Care Centre for Babies, Work Shed, Recreation Center and Jail School for Female Prisoners, Female Classified Prisoners Ward Cum Juvenile Ward & Female Cell, Female Day Time Bathroom, Female Day Time Latrine, Female MI Unit & Dining, Perimeter Wall(18'-0"), Segregation Wall Male (4'-0" Solid & 4'-0" MS Grill), Segregation Wall(12'-0" Solid), Segregation Wall(8'-0" Solid, Internal Male), Segregation Wall(5'-0" Solid Wall, Internal Female), Temporary Boundary Wall(During Construction), Site Development etc including Civil, Sanitary & Internal Electrification Works.</p> <p>FY-2020-21</p>	<p>Re-Construction of Jamalpur District Jail Sub-Head:- Construction of Male Under Trial & Convicted Prisoners Barrack, Juvenile Prisoners Ward Cum Male Classified Prisoners Ward, Condemn Cells, Security & Other Cells Building, Male Prisoners Primary Hospital in/c Mental Prisoners Ward, Kitchen for Male Prisoners, Male Daytime Latrine, Male Day Time Bathroom, Case Table, Internal Canteen, Admin Room, Photo Studio, Motivation Center & Jail Library, Laundry, Saloon, Work Shed & Store Building, Gallows, Ward(MI) for Mother Prisons & Day Care Centre for Babies, Work Shed, Recreation Center and Jail School for Female Prisoners, Female Classified Prisoners Ward Cum Juvenile Ward & Female Cell, Female Day Time Bathroom, Female Day Time Latrine, Female MI Unit & Dining, Perimeter Wall(18'-0"), Segregation Wall Male (4'-0" Solid & 4'-0" MS Grill), Segregation Wall(12'-0" Solid), Segregation Wall(8'-0" Solid, Internal Male), Segregation Wall(5'-0" Solid Wall, Internal Female), Temporary Boundary Wall(During Construction), Site Development etc including Civil, Sanitary & Internal Electrification Works.</p> <p>FY-2020-21</p>