View IFT /PQ / REOI / RFP Notice Details

| - | | | | | |
|---|---|--|---|--|--|
| Ministry : | Ministry of Housing and Public Works | Division : | | | |
| Organization : | Public Works Department (PWD) | Procuring Entity Name | Mohakhali PWD Division, Mohakhali, Dhaka | | |
| Procuring Entity Code : | | Procuring Entity District : | Dhaka | | |
| Procurement Nature : | Works | Procurement Type : | NCT | | |
| Event Type : | TENDER | Invitation for : | Tender - Single Lot | | |
| Invitation Reference No. : | Mhkli/u/BRTA/01 | | | | |
| App ID : | 198509 | Tender/Proposal ID : | 995703 | | |
| Key Information and Fu | nding Information : | | | | |
| Procurement Method : | Open Tendering Method (OTM) | Budget Type : | Revenue | | |
| Source of Funds : | Government | | | | |
| Particular Information : | | | | | |
| Project Code : | Not applicable | Project Name : | Not applicable | | |
| Tender/Proposal Package No. and Description : | Mhkli/u/BRTA/01 First phase construction of 04 storied office building plus 02 basement for BRTA Dhaka Metro 3 circle at Uttara under construction of 13 storied office building plus 02 basement. | | | | |
| Category : | Construction work;Site preparation work;Building demolition and wrecking work and earthmoving work;Test drilling and boring work;Works for complete or part construction and civil engineering work;Building construction work;Engineering works and construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator | | | | |
| Scheduled Tender/Proposal Publication Date and Time : | 13-Jun-2024 23:55 | Tender/Proposal Document last selling / downloading Date and Time : | 14-Jul-2024 12:00 | | |
| Pre - Tender/Proposal meeting Start Date and Time : | 13-Jun-2024 23:57 | Pre - Tender/Proposal meeting End Date and Time : | 24-Jun-2024 15:00 | | |
| Tender/Proposal Closing Date and Time : | 14-Jul-2024 15:00 | Tender/Proposal Opening Date and Time : | 14-Jul-2024 15:00 | | |
| Last Date and Time for Tender/Proposal Security Submission : | 14-Jul-2024 14:00 | | | | |
| Information for Tendere | er/Consultant : | | | | |

| (c)Minimum average annual construction turn over:-The tenderer shall have a minimum average annual construction turnover of 3500.00 (Three thousand five hundred) Lac during last 05(five) years. Payment certificate for contracts in progress or completed under public sector must be submitted along with tender in support of average annual construction turnover.(d)Tender capacity:-The minimum Tender Capacity shall be 2700.00 (Twenty seven hundred) Lac.(e)Liquid asset requirement:-The minimum amount of liquid assets or working capital or credit facilities of the tenderer shall be 500.00(Five hundred) Lac. Document submitted along with the tender must be issued in between publication date and submission date of the tender. Letter of Commitment for Bank's Undertaking for Line of Credit as per form PW3-7 of Tender and Contract forms section must be submitted for this purpose.Frief Description of Works :First phase construction of 04 storied office building plus 02 basement for BTA Dhaka Metro 3 circle at Ultara under construction of 13 storied office building plus 02 basement.Evaluation Type :Lot wiseDocument Fees :Package wiseDocument Frieg (In BDT) :Mode of Payment :Payment through BankTender/Proposal Security Valid Up to :09-Nov-2024Itender/Proposal Deury (Vidi Up to to :09-Nov-2024 | Eligibility of Tenderer : | (a)General experience:- Reputed contractors/ construction firms who have minimum 10 (Ten) years of general experience in construction works from the date of publication of IFT in the eGP. (b)Specific experience:-Having experience as a prime Contractor or Subcontractor or Management Contractor in successful completion of at least 01(one) number of 03(Three) storied of RCC building Construction works with a single basement in a single contract of amount 2400.00(Twenty four hundred) Lac during last 05 (Five) years in any Government / Semi Government / Autonomous organization of Bangladesh. In case of the work done under PWD, the certifying and authenticating authority shall be the concerned Executive Engineer. | | | |
|---|---------------------------|--|--|--|--|
| seven hundred) Lac.(e)Liquid asset requirement:-The minimum amount of liquid assets or working capital or credit facilities of the tenderer shall be 500.00(Five hundred) Lac. Document submitted along with the tender must be issued in between publication date and submission date of the tender. Letter of Commitment for Bank's Undertaking for Line of Credit as per form PW3-7 of Tender and Contract forms section must be submitted for this purpose.Brief Description of Works :First phase construction of 04 storied office building plus 02 basement for BRTA Dhaka Metro 3 circle at Uttara under construction of 13 storied office building plus 02 basement.Evaluation Type :Lot wiseDocument Fees :Package wiseDocument Price (In BDT) :Payment through BankMode of Payment :Payment through BankTender/Proposal Security Valid Up to :09-Nov-2024Tender/Proposal Valid12-Oct-2024 | | minimum average annual construction turnover of 3500.00 (Three thousand five hundred) Lac during last 05(five) years. Payment certificate for contracts in progress or completed under public sector must be submitted along with | | | |
| capital or credit facilities of the tenderer shall be 500.00(Five hundred) Lac. Document submitted along with the tender must be issued in between publication date and submission date of the tender. Letter of Commitment for Bank's Undertaking for Line of Credit as per form PW3-7 of Tender and Contract forms section must be submitted for this purpose.Brief Description of Works :First phase construction of 04 storied office building plus 02 basement for BRTA Dhaka Metro 3 circle at Uttara under construction of 13 storied office building plus 02 basement.Evaluation Type :Lot wiseDocument Available :Package wiseDocument Price (In BDT) :Payment through BankMode of Payment :Payment through BankO9-Nov-202490-Nov-2024Security Valid Up to :12-Oct-2024 | | | | | |
| tender.Brief Description of Works :First phase construction of 04 storied office building plus 02 basement for BRTA Dhaka Metro 3 circle at Uttara under construction of 13 storied office building plus 02 basement.Evaluation Type :Lot wiseDocument Available :Package wiseDocument Fees :Package wiseTender/Proposal Document Price (In BDT) :4000Mode of Payment :Payment through BankTender/Proposal Security Valid Up to:09-Nov-2024Tender/Proposal Valid12-Oct-2024 | | capital or credit facilities of the tenderer shall be 500.00(Five hundred) Lac. Document submitted along with the tender must be issued in between publication date and submission date of the tender. Letter of Commitment for Bank's Undertaking for Line of Credit as per form PW3-7 of Tender and | | | |
| Works :BRTA Dhaka Metro 3 circle at Uttara under construction of 13 storied office building plus 02 basement.Evaluation Type :Lot wiseDocument Available :Package wiseDocument Fees :Package wiseTender/Proposal Document Price (In BDT) :4000Mode of Payment :Payment through BankTender/Proposal Security Valid Up to :09-Nov-2024Tender/Proposal Valid12-Oct-2024 | | | | | |
| Document Available :Package wiseDocument Fees :Package wiseTender/Proposal Document Price (In BDT) :4000Mode of Payment :Payment through BankTender/Proposal Security Valid Up to :09-Nov-2024Tender/Proposal Valid12-Oct-2024 | - | BRTA Dhaka Metro 3 circle at Uttara under construction of 13 storied office | | | |
| Document Fees :Package wiseTender/Proposal Document Price (In BDT) :4000Mode of Payment :Payment through BankTender/Proposal Security Valid Up to :09-Nov-2024Tender/Proposal Valid12-Oct-2024 | Evaluation Type : | Lot wise | | | |
| Tender/Proposal Document Price (In BDT) :4000Mode of Payment :Payment through BankTender/Proposal Security Valid Up to :09-Nov-2024Tender/Proposal Valid12-Oct-2024 | Document Available : | Package wise | | | |
| Document Price (In BDT) :Mode of Payment :Payment through BankTender/Proposal Security Valid Up to :09-Nov-2024Tender/Proposal Valid12-Oct-2024 | Document Fees : | Package wise | | | |
| Tender/Proposal09-Nov-2024Security Valid Up to : | Document Price (In | 4000 | | | |
| Security Valid Up to : Tender/Proposal Valid 12-Oct-2024 | Mode of Payment : | Payment through Bank | | | |
| | | 09-Nov-2024 | | | |
| | - | 12-Oct-2024 | | | |

| Lot No. | Identification of Lot | Location | Tender/Proposal security (Amount in BDT) | Tentative Start Date | Tentative Completion Date | | |
|---------------------------|---|------------------|---|----------------------------|---------------------------------|--|--|
| 1 | First phase construction of 04 storied office building plus 02 basement for BRTA Dhaka Metro 3 circle at Uttara under construction of 13 storied office building plus 02 basement. | Uttara, Dhaka | 9000000 | 01-Sep- 2024 | 31-Mar- 2026 | | |
| Procuring Entity Details: | | | | | | | |

Procuring Entity Details:

Name of OfficialMd. Aman UllahInvitingSarkerTender/ProposalInviting

| Address of Official Inviting Tender/Proposal : | City Thana | Mohakhali, Dhaka : Dhaka : Mohakhali : Dhaka - 1000 | Contact details of Official Inviting Tender/Proposal : | No | e: 02- 9110086 : |
|---|---------------|--|--|----|------------------------|
| | | Bangiaaoon | | | |

1

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.