

View IFT / PQ / REOI / RFP / PSN Notice Details

Ministry :	Ministry of Housing and Public Works	Division :	
Organization :	Public Works Department (PWD)	Procuring Entity Name :	Perojpur PWD Division
Procuring Entity Code :		Procuring Entity District :	Perojpur
Procurement Nature :	Works	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	Hospital/Service-Building/PWD/Peroj/25-26		
App ID :	220916	Tender/Proposal ID :	1201501

Key Information and Funding Information :

Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Development
Source of Funds :	Government		

Particular Information :

Project Code :	PFD/HEF3122025	Project Name :	Implementation of essential incomplete work of PFD, HEF, IFM, HRD and SWPMM
Tender/Proposal Package No. and Description :	Hospital/Service-Building/PWD/Peroj/25-26 Upgradation & Renovation of Pirojpur District Hospital from 100 to 250 Bed at Pirojpur District (S.H: Construction of Remaining Part For 6-Storied Service Building with 6-Storied Foundation including Civil, Internal Sanitary & Water Supply Internal Electrification etc).		
Category :	Electrical machinery, apparatus, equipment and consumables; Electricity, gas, nuclear energy and fuels, steam, hot water and other sources of energy; Electricity; Manufactured gas; Steam, hot water and associated products; Solar energy; Nuclear fuels; Construction work; Installation services; Repair, maintenance and installation services; Electric motors, generators and transformers; Electric motors; Generators; Alternators; Cooling towers; Ballasts for discharge lamps or tubes; Parts of electric motors, generators and transformers; Transformers; Electricity distribution and control apparatus; Electrical apparatus for switching or protecting electrical circuits; Electrical circuit components; Parts of electricity distribution or control apparatus; Insulated wire and cable; Mains; Power distribution cables; Coaxial cable; Insulated cable accessories; Electric conductors for data and control purposes; Accumulators, primary cells and primary batteries; Primary cells; Primary batteries; Electric accumulators; Lighting equipment and electric lamps; Electric filament lamps; Lamps and light fittings; Parts of lamps and lighting equipment; Electrical equipment and apparatus; Electrical equipment for engines and vehicles; Sound or visual signalling apparatus; Magnets; Machines and apparatus with individual functions; Insulating fittings; Carbon electrodes; Electrical parts of machinery or apparatus; Electrical supplies and accessories; Electronic, electromechanical and electrotechnical supplies; Electronic equipment; Electromechanical equipment; Electrotechnical equipment; Coal gas or similar gases; Mains gas; Hot water; Steam; District heating; Long-distance heating; Solar panels; Solar installation; Uranium; Plutonium; Radioactive materials; Radio-isotopes; Site preparation work; Building demolition and wrecking work and earthmoving work; Test drilling and boring work; Works for complete or part construction and civil engineering work; Building construction work; Engineering works and		

construction works;Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork;Construction work for water projects;Construction works for plants, mining and manufacturing and for buildings relating to the oil and gas industry;Roof works and other special trade construction works;Building installation work;Electrical installation work;Insulation work;Plumbing and sanitary works;Fencing, railing and safety equipment installation work;Mechanical installations;Building completion work;Plastering work;Joinery and carpentry installation work;Floor and wall covering work;Painting and glazing work;Other building completion work;Hire of construction and civil engineering machinery and equipment with operator;Hire of cranes with operator;Hire of earthmoving equipment with operator;Installation services of electrical and mechanical equipment;Installation services of equipment for measuring, checking, testing and navigating;Installation services of communications equipment;Installation services of medical and surgical equipment;Installation services of machinery and equipment;Installation services of computers and office equipment;Installation services of metal containers

Scheduled Tender/Proposal Publication Date and Time :	22-Dec-2025 22:30	Tender/Proposal Document last selling / downloading Date and Time :	06-Jan-2026 11:30
Pre - Tender/Proposal meeting Start Date and Time :	22-Dec-2025 23:00	Pre - Tender/Proposal meeting End Date and Time :	28-Dec-2025 16:00
Tender/Proposal Closing Date and Time :	06-Jan-2026 12:00	Tender/Proposal Opening Date and Time :	06-Jan-2026 12:00
Last Date and Time for Tender/Proposal Security Submission :	06-Jan-2026 11:45		

Information for Tenderer/Consultant :

- Eligibility of Tenderer :**
1. Tenderer must be competent in terms of legal, financial and technical qualifications as mentioned details in the TDS.
 2. The minimum number of years of general experience of the Tenderer in the construction works as Prime Contractor or Sub-Contractor or Management Contractor shall be 05 (Five) years.
 3. The minimum specific experience as a Prime Contractor or Sub Contractor or Management Contractor in successful completion of at least 1(one) number of RCC Building Construction work of Tk 2.80 (Two point Eight Zero) Crore in a single contract in Government / SemiGovernment / Autonomous Organization of Bangladesh during last 5 (Five) years.
 4. The Tenderer shall have a minimum average annual construction turnover during last 5 (five) financial years of Tk. 2.50 (Two point Five Zero) Crore.
 5. The minimum amount of liquid asset or working capital or credit line of the Tenderer shall be Tk 2.00 (Two point Zero Zero) Crore.
 6. The minimum tender capacity shall be Tk 2.50 (Two point Five Zero) Crore.
 7. The Tenderer must submit with Tender :
 - a. Up-to-date Trade License, Income Tax Clearance Certificate, Valid VAT Registration Certificate, ABC Category Contractor License, Supervisory License issued from Electricity Licensing Board, GoB.
 - b. The Tenderer must submit Certification of having steel shutter, props etc.
 - c. Only submitted payment certificates will be considered for calculation of Average Annual Construction Turnover.
 - d. The Tenderers must submit work completion certificates & contract agreement of all completed and on-going works.

Brief Description of Works : Upgradation & Renovation of Pirojpur District Hospital from 100 to 250 Bed at Pirojpur District (S.H: Construction of Remaining Part For 6-Storied Service

Building with 6-Storied Foundation including Civil, Internal Sanitary & Water Supply Internal Electrification etc).

Evaluation Type : Lot wise
Document Available : Package wise
Document Fees : Package wise
Tender/Proposal Document Price (In BDT) : 4000
Mode of Payment : Payment through Bank
Tender/Proposal Security Valid Up to : 03-Jun-2026
Tender/Proposal Valid Up to : 06-May-2026

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
1	Upgradation & Renovation of Pirojpur District Hospital from 100 to 250 Bed at Pirojpur District (S.H: Construction of Remaining Part For 6-Storied Service Building with 6-Storied Foundation including Civil, Internal Sanitary & Water Supply Internal Electrification etc).	Perojpur	1000000	25-Jan-2026	30-Jun-2026

Procuring Entity Details:

Name of Official Inviting Tender/Proposal : Md. Aman Ullah Sarker
Designation of Official Inviting Tender/Proposal : Executive Engineer
Address of Official Inviting Tender/Proposal : Address: Perojpur PWD Division, Perojpur
Contact details of Official Inviting Tender/Proposal : Phone: No 0461-62427
City : Perojpur
Thana : Pirojpur Sadar
District : Perojpur - 8500
Country : Bangladesh
Fax : No

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.