

View IFT /PQ / REOI / RFP / PPS Notice Details

Ministry :	Ministry of Housing and Public Works	Division :	
Organization :	Public Works Department (PWD)	Procuring Entity Name :	PWD EM Wood Workshop Division (Special Unit)
Procuring Entity Code :		Procuring Entity District :	Dhaka
Procurement Nature :	Goods	Procurement Type :	NCT
Event Type :	TENDER	Invitation for :	Tender - Single Lot
Invitation Reference No. :	ACE_EM Memo: 1719 Date: 06.05.2026		
App ID :	224687	Tender/Proposal ID :	1272844

Key Information and Funding Information :

Procurement Method :	Open Tendering Method (OTM)	Budget Type :	Development
Source of Funds :	Government		

Particular Information :

Project Code :	PFD/HEF3122025	Project Name :	Implementation of essential incomplete work of PFD, HEF, IFM, HRD and SWPMM
-----------------------	----------------	-----------------------	---

Tender/Proposal Package No. and Description :	PWD/GOB/Barishal/DH/Furniture/G-49 Upgradation and Renovation of District Hospital at Barishal. (Sub -Head: Manufacturing, Supplying and Fitting of Furniture Under the Project of " Implementation of Essential unfinished works of PFD, HEF, IFM, HRD & SWPMM). (G-49)
--	---

Category :	Metal ores; Wood, wood products, cork products, basketware and wickerwork;Iron ores;Non-ferrous metal ores;Copper ores;Nickel ores;Aluminium ores;Precious-metal ores;Lead ores;Zinc ores;Tin ores;Miscellaneous ores;Sawn wood;Railway sleepers;Mining timber;Prepared softwood;Hardwood;Parquet;Prepared or treated wooden products;Sawdust;Wooden sheets and veneers;Wooden boards and panels;Densified wood;Builders wood joinery and carpentry;Builders wood joinery;Builders wood carpentry;Prefabricated wooden buildings;Wooden containers, pallets, boxes and other containers;Wooden containers;Wooden pallets;Articles of wood and cork;Products of wood and related articles;Articles of cork, basketware and wickerwork
-------------------	--

Scheduled Tender/Proposal Publication Date and Time :	10-May-2026 09:00	Tender/Proposal Document last selling / downloading Date and Time :	02-Jun-2026 11:00
Pre - Tender/Proposal meeting Start Date and Time :	10-May-2026 11:00	Pre - Tender/Proposal meeting End Date and Time :	10-May-2026 12:00
Tender/Proposal Closing Date and Time :	02-Jun-2026 13:30	Tender/Proposal Opening Date and Time :	02-Jun-2026 13:30
Last Date and Time for Tender/Proposal Security Submission :	02-Jun-2026 12:30		

Information for Tenderer/Consultant :

Eligibility of Tenderer : As Per TDS And PCC

Brief Description of Goods and Related Service : Upgradation and Renovation of District Hospital at Barishal. (Sub -Head: Manufacturing, Supplying and Fitting of Furniture Under the Project of " Implementation of Essential unfinished works of PFD, HEF, IFM, HRD & SWPMM). (G-49)

Evaluation Type : Lot wise

Document Available : Package wise

Document Fees : Package wise

Tender/Proposal Document Price (In BDT) : 5000

Mode of Payment : Payment through Bank

Tender/Proposal Security Valid Up to : 28-Oct-2026

Tender/Proposal Valid Up to : 30-Sep-2026

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
01	Upgradation and Renovation of District Hospital at Barishal. (Sub -Head: Manufacturing, Supplying and Fitting of Furniture Under the Project of " Implementation of Essential unfinished works of PFD, HEF, IFM, HRD & SWPMM). (G-49)	Barishal	2400000	15-Jun-2026	30-Jun-2026

Procuring Entity Details:

Name of Official Inviting Tender/Proposal : Md Zahangir Alam

Designation of Official Inviting Tender/Proposal : Executive Engineer

Address of Official Inviting Tender/Proposal : Address: Sher -E- Bangla Nagar, Dhaka.

Contact details of Official Inviting Tender/Proposal : Phone: 02-55028813
Fax : No

City : Dhaka

Thana : Dhaka North City Corporation

District : Dhaka - 1215

Country : Bangladesh

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.