

## View IFT /PQ / REOI / RFP / PPS Notice Details

|                                   |                                      |                                    |                       |
|-----------------------------------|--------------------------------------|------------------------------------|-----------------------|
| <b>Ministry :</b>                 | Ministry of Housing and Public Works | <b>Division :</b>                  |                       |
| <b>Organization :</b>             | Public Works Department (PWD)        | <b>Procuring Entity Name :</b>     | Dinajpur PWD Division |
| <b>Procuring Entity Code :</b>    | RngDnj                               | <b>Procuring Entity District :</b> | Dinajpur              |
| <b>Procurement Nature :</b>       | Works                                | <b>Procurement Type :</b>          | NCT                   |
| <b>Event Type :</b>               | TENDER                               | <b>Invitation for :</b>            | Tender - Single Lot   |
| <b>Invitation Reference No. :</b> | W-21/Vertical Extension DJMCH        |                                    |                       |
| <b>App ID :</b>                   | 223260                               | <b>Tender/Proposal ID :</b>        | 1231723               |

### Key Information and Funding Information :

|                             |                             |                      |             |
|-----------------------------|-----------------------------|----------------------|-------------|
| <b>Procurement Method :</b> | Open Tendering Method (OTM) | <b>Budget Type :</b> | Development |
| <b>Source of Funds :</b>    | Government                  |                      |             |

### Particular Information :

|  |  |  |   |
|--|--|--|---|
| <b>Project Code :</b>  | PFD/HEF3122025   | <b>Project Name :</b>  | Implementation of essential incomplete work of PFD, HEF, IFM, HRD and SWPMM |
| <b>Tender/Proposal Package No. and Description :</b>         | W-21/Vertical Extension DJMCH<br>Vertical Extension of Hospital Building at Dinajpur Medical College, Dinajpur (in/c Internal Electrification, Internal Sanitary & Lift Related Works) under the Project of Implementation of essential incomplete work of PFD, HEF, IFM, HRD and SWPMM.   |  |   |
| <b>Category :</b>  | Insulated wire and cable; Electrical machinery, apparatus, equipment and consumables; Mains; Power distribution cables; Coaxial cable; Insulated cable accessories; Electric conductors for data and control purposes; Accumulators, primary cells and primary batteries; Primary cells; Primary batteries; Electric accumulators; Lighting equipment and electric lamps; Electrical machinery, apparatus, equipment and consumables; Electric filament lamps; Lamps and light fittings; Parts of lamps and lighting equipment; Insulating fittings; Electrical parts of machinery or apparatus; Electrical equipment and apparatus; Electrical supplies and accessories; Electronic, electromechanical and electrotechnical supplies; Electrical machinery, apparatus, equipment and consumables; Electronic equipment; Electromechanical equipment; Electrotechnical equipment; Building construction work; Engineering works and construction works; Works for complete or part construction and civil engineering work; Electrical installation work; Insulation work; Building installation work; Plumbing and sanitary works; Fencing, railing and safety equipment installation work; Building installation work; Building completion work; Plastering work; Joinery and carpentry installation work; Floor and wall covering work; Painting and glazing work; Other building completion work; Installation services of electrical and mechanical equipment; Installation services; |  |   |
| <b>Scheduled Tender/Proposal Publication Date and Time :</b> | 17-Feb-2026 16:59  | <b>Tender/Proposal Document last selling / downloading Date and Time :</b> | 04-Mar-2026 11:00   |
| <b>Pre - Tender/Proposal meeting Start Date and Time :</b>   | 18-Feb-2026 11:00  | <b>Pre - Tender/Proposal meeting End Date and Time :</b>                   | 18-Feb-2026 12:00   |

**Tender/Proposal Closing Date and Time :** 04-Mar-2026 12:00

**Last Date and Time for Tender/Proposal Security Submission :** 04-Mar-2026 11:15

**Tender/Proposal Opening Date and Time :** 04-Mar-2026 12:00

#### Information for Tenderer/Consultant :

**Eligibility of Tenderer :** This Invitation for Tender (IFT) is open to all eligible tenderer registered in e-GP system meeting the following criteria:

1. The Tenderers must have minimum 05 years of general experience of construction works.
2. The Minimum Sp. Experience as a Prime/Sub/Management contractor in construction works of at least 01 Nos of similar nature Building Construction works including Lift Related Works with a value of at least 120.00 Lakh (One Hundred and Twenty Lakh) (Civil Works at least 92.50 Lakh and Lift Related Works at least 28.50 Lakh) successfully completed within the last 5 years in single contract under Government/ Semi Government/ Autonomous Organization of Bangladesh.
3. The Required average annual construction turnover shall be greater than Tk. 265.00 Lakh (Two Hundred and Sixty Five Lakh) in the last 5 years. Payment certificates for contract in progress or completed under public sector during last 5 years must be submitted along with the tender in support of average annual construction turnover.
4. The Tenderer must have a minimum liquid assets i.e. working capital of (in e-PW2a-8 form without any alteration) Tk. 60.00 Lakh (Sixty Lakh).
5. The minimum Tender Capacity of the Tenderer shall have Tk. 132.00 Lakh (One Hundred and Thirty Two Lakh).
6. The Tenderer must enclose BIN certificate, Up to-date Income Tax clearance Certificate, trade license and ABC and Electrical Supervisory License form the Office of Chief Electric Inspector.
7. Other qualifications stated in TDS & PCC.

\* Years counting backward from the date of publication of IFT.

**Brief Description of Works :** Vertical Extension of Hospital Building at Dinajpur Medical College, Dinajpur (in/c Internal Electrification, Internal Sanitary & Lift Related Works) under the Project of Implementation of essential incomplete work of PFD, HEF, IFM, HRD and SWPMM.

**Evaluation Type :** Lot wise

**Document Available :** Package wise

**Document Fees :** Package wise

**Tender/Proposal Document Price (In BDT) :** 2500

**Mode of Payment :** Payment through Bank

**Tender/Proposal Security Valid Up to :** 30-Jul-2026

**Tender/Proposal Valid Up to :** 02-Jul-2026

| Lot No. | Identification of Lot  | Location | Tender/Proposal security (Amount in BDT) | Tentative Start Date | Tentative Completion Date |
|---------|--|----------|--|----------------------|---------------------------|
| 01      | Vertical Extension of Hospital Building at Dinajpur Medical College, Dinajpur (in/c Internal Electrification, Internal Sanitary & Lift | Dinajpur | 495000                                   | 19-Apr-2026          | 15-Oct-2026               |

|  |  |  |  |  |
|--|--|--|--|--|
| Related Works) under the Project of Implementation of essential incomplete work of PFD, HEF, IFM, HRD and SWPMM. |  |  |  |  |
|--|--|--|--|--|

#### Procuring Entity Details:

|  |                         |   |                    |
|--|-------------------------|---|--------------------|
| <b>Name of Official Inviting Tender/Proposal :</b> | Md. Maniruzzaman Sarker | <b>Designation of Official Inviting Tender/Proposal :</b> | Executive Engineer |
|--|-------------------------|---|--------------------|

|   |   |   |   |
|---|---|---|---|
| <b>Address of Official Inviting Tender/Proposal :</b> | <b>Address:</b> Purta Bhaban, Dinajpur<br><b>City :</b> Dinajpur<br><b>Thana :</b> Dinajpur Sadar<br><b>District :</b> Dinajpur - 1000<br><b>Country :</b> Bangladesh | <b>Contact details of Official Inviting Tender/Proposal :</b> | <b>Phone:</b><br><b>No</b> 0531-65129<br><b>Fax :</b><br><b>No</b> 0531-62121 |
|---|---|---|---|

**The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs**

**Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.**