

## View IFT /PQ / REOI / RFP / PPS Notice Details

<b>Ministry :</b>	Ministry of Housing and Public Works	<b>Division :</b>	
<b>Organization :</b>	Public Works Department (PWD)	<b>Procuring Entity Name :</b>	PWD Wood Workshop Division
<b>Procuring Entity Code :</b>		<b>Procuring Entity District :</b>	Dhaka
<b>Procurement Nature :</b>	Goods	<b>Procurement Type :</b>	NCT
<b>Event Type :</b>	TENDER	<b>Invitation for :</b>	Tender - Single Lot
<b>Invitation Reference No. :</b>	Wood1/PFD/Furniture/N.ganj/Hsptl/25-26		
<b>App ID :</b>	224695	<b>Tender/Proposal ID :</b>	1267637

## Key Information and Funding Information :

<b>Procurement Method :</b>	Open Tendering Method (OTM)	<b>Budget Type :</b>	Development
<b>Source of Funds :</b>	Government		

## Particular Information :

<b>Project Code :</b>	PFD/HEF3122025	<b>Project Name :</b>	Implementation of essential incomplete work of PFD, HEF, IFM, HRD and SWPMM
<b>Tender/Proposal Package No. and Description :</b>	Wood1/PFD/Furniture/N.ganj/Hsptl/25-26 Extension of 200 Bedded Hospital to 500 Bedded Hospital at Narayanganj (1st Phase) (Sub -Head: Manufacturing, Supplying and Fitting of Furniture Under the Project of " Implementation of Essential unfinished works of PFD, HED, IFM, HRD & SWPMM)		
<b>Category :</b>	Wood, wood products, cork products, basketware and wickerwork;Sawn wood;Railway sleepers;Mining timber;Prepared softwood;Hardwood;Parquet;Prepared or treated wooden products;Sawdust;Wooden sheets and veneers;Wooden boards and panels;Densified wood;Builders wood joinery and carpentry;Builders wood carpentry;Prefabricated wooden buildings;Wooden containers, pallets, boxes and other containers;Wooden containers;Wooden pallets;Articles of wood and cork;Products of wood and related articles;Articles of cork, basketware and wickerwork		
<b>Scheduled Tender/Proposal Publication Date and Time :</b>	30-Apr-2026 20:00	<b>Tender/Proposal Document last selling / downloading Date and Time :</b>	24-May-2026 11:00
<b>Pre - Tender/Proposal meeting Start Date and Time :</b>	30-Apr-2026 20:15	<b>Pre - Tender/Proposal meeting End Date and Time :</b>	14-May-2026 13:00
<b>Tender/Proposal Closing Date and Time :</b>	25-May-2026 10:00	<b>Tender/Proposal Opening Date and Time :</b>	25-May-2026 10:00
<b>Last Date and Time for Tender/Proposal Security Submission :</b>	24-May-2026 16:30		

## Information for Tenderer/Consultant :

<b>Eligibility of Tenderer :</b>	As per TDS & PCC
<b>Brief Description of Goods and Related Service :</b>	Extension of 200 Bedded Hospital to 500 Bedded Hospital at Narayanganj (1st Phase) (Sub -Head: Manufacturing, Supplying and Fitting of Furniture Under the Project of " Implementation of Essential unfinished works of PFD, HED, IFM, HRD & SWPMM)
<b>Evaluation Type :</b>	Lot wise
<b>Document Available :</b>	Package wise
<b>Document Fees :</b>	Package wise
<b>Tender/Proposal Document Price (In BDT) :</b>	4000
<b>Mode of Payment :</b>	Payment through Bank
<b>Tender/Proposal Security Valid Up to :</b>	20-Oct-2026
<b>Tender/Proposal Valid Up to :</b>	22-Sep-2026

Lot No.	Identification of Lot	Location	Tender/Proposal security (Amount in BDT)	Tentative Start Date	Tentative Completion Date
1	Extension of 200 Bedded Hospital to 500 Bedded Hospital at Narayanganj (1st Phase) (Sub - Head: Manufacturing, Supplying and Fitting of Furniture Under the Project of " Implementation of Essential unfinished works of PFD, HED, IFM, HRD & SWPMM)	Narayanganj	1598000	31-May-2026	30-Jun-2026

## Procuring Entity Details:

<b>Name of Official Inviting Tender/Proposal :</b>	Jubair Bin Haider	<b>Designation of Official Inviting Tender/Proposal :</b>	Executive Engineer
<b>Address of Official Inviting Tender/Proposal :</b>	<b>Address :</b> PWD Wood Workshop Division ,Sher-E-Bangla Nagar ,Dhaka <b>City :</b> Dhaka <b>Thana :</b> Dhaka South City Corporation <b>District :</b> Dhaka - 1215 <b>Country :</b> Bangladesh	<b>Contact details of Official Inviting Tender/Proposal :</b>	<b>Phone No :</b> 02-55028813 <b>Fax No :</b>

The procuring entity reserves the right to accept or reject all Tenders/Proposals / Pre-Qualifications / EOIs

Note: Bank will update the payment transactions only at the end of the day, so the tenderers should make sure the securities and other payments are made at least one day before the submission date.

Save As PDF

Print